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ARTICLE B-3 CONTRACT VALUE

Basic Period Sep 9

8-30 Sep 03

The contract value is summarized below:

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

Phase-In Period

(Sept 1998)

$1,113,486

$1,113,486

Basic Period Thru 305

10/01/98-09/30/00 $396,471,193 $23,312,101 $419,783,294
Neg. Cost Overrun MOD 135 $9,200,000 $0 $9,200,000
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. $0
Total FY99-FY00 $405,671,193 $23,312,101 $428,983,294
$0
(10/01/00-09/30/01) $215,632,877 $13,048,103 $228,680,980
Neg. Cost Overrun MOD 135 $18,804,377 $0 $18,804,377
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. $0
Total FY01 $234,437,254 $13,048,103 $247,485,357
(10/01/01-09/30/02) $232,322,419 $14,064,896 $246,387,315
Neg. Cost Overrun MOD 135 $19,865,904 $0 $19,865,904
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. $0
Total FY02 $252,188,323 $14,064,896 $266,253,219
(10/01/02-09/30/03) $244,297,776 $15,172,674 $259,470,450
Neg. Cost Overrun MOD 135 $22,426,471 $0 $22,426,471
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. 305 -
Total FY03 $266,724,247 $15,172,674 $281,896,921
TOTAL BASIC PERIOD $1,160,134,503 $65,597,774 $1,225,732,277

Option Period 1 Oct 03 - 30 Sept 04

Option 1A

(10/01/03-09/30/04) $242,342,578 $15,292,435 $257,635,013
Neg. Cost Overrun MOD 135 $22,135,767 $0 $22,135,767
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. 305 $191,807 $14,885 $206,692
Total FY04 $264,670,152 $15,307,320 $279,977,472
Option 3BA

(10/01/03-09/30/04) $2,322,030 $185,762 $2,507,792
Option 5BA

(10/01/03-09/30/04) $321,092 $25,687 $346,779
TOTAL OPTION 1A PERIOD $267,313,274 $15,518,769 $282,832,043

Mod No. 305
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Option Period 1 Oct 04 - 30 Sept 06

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

Options Thru Mod 303

OPTION 1B

(10/01/04-09/30/05) $293,219,750 $19,169,392 $312,389,142
Neg. Cost Overrun MOD 135 $25,895,945 $0 $25,895,945
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. 305 $239,809 $17,935 $257,744
Total FY05 $319,355,504 $19,187,327 $338,542,831
(10/01/05-09/30/06) $259,825,767 $17,139,121 $276,964,888
Neg. Cost Overrun MOD 135 $29,101,654 $0 $29,101,654
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. $0
Total FY06 $288,927,421 $17,139,121 $306,066,542
Option 3BB

10/01/04-09/30/05 $2,391,149 $191,292 $2,582,441
10/01/05-09/30/06 $2,477,883 $198,231 $2,676,114
Total Option 3BB $4,869,032 $389,523 $5,258,555
Option 5BB

10/01/04-09/30/05 $331,342 $26,507 $357,849
10/01/05-09/30/06 $331,781 $26,542 $358,323
Total Option 5BB $663,123 $53,049 $716,172
TOTAL OPTION 1B Period $613,815,080 $36,769,020 $650,584,100

TOTAL CONTRACT

VALUE SEP98-SEP06

$2,041,262,857

$117,885,563

$2,159,148,420

*Earned fees for past periods plus the available fees for future periods.

Exercised options are moved above the Total Contract Value Line.

Option Periods 1 Oct 06 - 30 Sep 08

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

OPTION 1C

(10/01/06-9/30/07) $264,681,377 $17,446,275 $282,127,652
Neg. Cost Overrun MOD 135 $31,867,270 $0 $31,867,270
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. $0
Total FYO7 $296,548,647 $17,446,275 $313,994,922
(10/01/07-9/30/08) $271,623,149 $17,895,040 $289,518,189
Neg. Cost Overrun MOD 135 $33,448,837 $0 $33,448,837
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. $0
Total FY08 $305,071,986 $17,895,040 $322,967,026

Mod No. 305
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Option Periods 1 Oct 06 - 30 Sep 08 Cont.

Option 3BC

10/01/06-09/30/07 $2,539,810 $203,185 $2,742,995
10/01/07-09/30/08 $2,621,598 $209,728 $2,831,326
Total Option 3BC $5,161,408 $412,913 $5,574,321
Option 4BB

10/01/04-09/30/05 $0 $0 $0
10/01/05-09/30/06 $0 $0 $0
Total Option 4BB $0 $0 $0
Option 4BC

10/01/06-09/30/07 $775,654 $62,053 $837,707
10/01/07-09/30/08 $775,654 $62,052 $837,706
Total Option 4BC $1,551,308 $124,105 $1,675,413
Option 5BC

10/01/06-09/30/07 $332,204 $26,576 $358,780
10/01/07-09/30/08 $341,511 $27,321 $368,832
Total Option 5BC $673,715 $53,897 $727,612
TOTAL OPTION 1C Period $609,007,064 $35,932,230 $644,939,294

TOTAL CONTRACT

VALUE INC. OPTIONS

$2,650,269,921

$153,817,793

$2,804,087,714

*Earned fees for past periods plus the available fees for future periods

Exercised options are moved above the Total Contract Value Line.

Mod No. 305
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Mod 305

ARTICLE B-4 AWARD FEE

The amount of award fee earned, if any, shall be determined in accordance with Section J,
Attachment J-8, Award Fee Evaluation Plan, and other provisions of this contract as
applicable. The following specifies by award fee period the amount of available award fee,
the amount of earned award fee, and the award fee score.

AVAITdDTE

Award Fee |[Total Award| Adjusted Earned Earned Award Fee

BASIC PERIOD OF || Through Mod | Fee For Available | Award Fee |Award Fee| Earned Score and

PERFORMANCE 304 Mod 305 Award Fee Mod 304 | Mod 305 | Award Fee Mod
10/01/98| 03/31/99  $7,740,703 $7,740,703 | $6,191,089 $6,191,089 80% Mod 15
04/01/99 09/30/99  $6,092,693 $6,092,693  $4,899,611 $4,899,611 80% Mod 36
10/01/99| 03/31/00 $7,836,449 $7,836,449 | $6,736,364 $6,736,364 86% Mod 57
04/01/00 09/30/00  $6,456,518 $6,456,518  $5,485,038 $5,485,038 85% Mod 75
10/01/00| 03/31/01| $7,589,135 $7,589,135 | $6,755,433 $6,755,433 89% Mod 99
04/01/01 09/30/01  $6,976,163 $6,976,163  $6,292,670 $6,292,670 91%Mod118
10/01/01| 03/31/02| $5,875,084 $5,875,084 | $5,344,560 $5,344,560 91%Mod127
04/01/02 09/30/02 = $9,804,416 $9,804,416  $8,720,336 $8,720,336 92%Mod147
10/01/02| 03/31/03| $8,053,345 $8,053,345 | $7,539,712 $7,539,712 94%Mod167
04/01/03 09/30/03  $8,060,951 $8,060,951  $7,632,960 $7,632,960 95%Mod194
10/01/03| 03/31/04| $7,893,918 $7,893,918 | $7,558,198 $7,558,198 96%Mod220
04/01/04 09/30/04  $8,207,005 $15,345 $8,222,350 | $7,945,686 $14,885 | $7,960,571 97%Mod248
10/01/04| 03/31/05| $9,989,541 $17,843 $10,007,384 | $9,290,273 $16,594 | $9,306,867 & 93%Mod 283
04/01/05 09/30/05 $10,096,919 $1,341 $10,098,260

10/01/05| 03/31/06| $8,705,432 $8,705,432

04/01/06 09/30/06  $8,658,462 $8,658,462
BASIC SUBTOTAL |$128,036,734  $34,529  $128,071,263 $117,885,563 Earned & Available

OPTION PERIOD

10/01/06 03/31/07 | $8,714,712 $8,714,712
04/01/07| 09/30/07| $8,732,565 $8,732,565
10/01/07 03/31/08 | $8,937,237 $8,937,237
04/01/08| 09/30/08| $8,956,803 $8,956,803
OPTION SUBTOTAL $35,341,317 $0 $35,341,317
GRAND TOTAL ‘ $163,378,0561 $34,529  $163,412,580
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Mod No. 305

ARTICLE G-2

CONTRACT FUNDING

Pursuant to FAR Clause 52.232.22, Limitation of Funds, funds presently allotted to this contract and

the period through which they are estimated to be adequate are specified in the

table below:

The below table is created with the beginning values based on modification 253

Total
Funded Funded Funded ADEQUATE
As of MOD Contract Value Cost Fee Cost/Fee THROUGH
Subtotal as
of Mod 253 $2,135,150,835  $1,530,567,345 $123,462,851  $1,654,030,196 3/16/2005
258 $48,582,926 $3,886,634 $52,469,560 5/20/2005
259 $19,474,213
263 $44,713,894  $3,577,111.00  $48,291,005.00 6/23/2005
265 $252,217
267 ($207,322)
268 $18,053,960.00  $1,444,317.00  $19,498,277.00 7/14/2005
271 $115,825
273 $121,292
274 ($14,865,905)
276 $22,291,276.00  $1,783,302.00  $24,074,578.00 8/7/2005
277 $7,757,488.00 $620,599.00 $8,378,087.00 8/14/2005
278 $315,667
279 $340,932
280 $820,229
281 $14,677,954
282 $714,727
283 ($699,255)
285 $9,101,692 $728,135 $9,829,827.00 8/19/2005
288 $45,919
290 $661,878
291 $33,625,924 $2,690,074  $36,315,998.00 10/5/2005
292 $91,052
296 $13,323,568 $1,065,885  $14,389,453.00
298 $31,510
300 ($522,563)
301 $793,700
302 $8,840,186 $707,215 $9,547,401.00  11/14/2005
303 $132,942
304 $1,238,137
305 $464,436
TOTAL $2,159,148,420  $1,736,858,259  $139,966,123  $1,876,824,382




